

La De Da Lane Street Improvements (#7573993)

Owner: City of Yachats, OR

Solicitor: Westech Engineering, Inc,

03/24/2021 02:00 PM PDT

Section Title	Line Item	Item Code	Item Description	UofM	Road and Driveway Co. Unit Price	Extension
General Construction						
	1	101	Mobilization, Bonds, Permits and Insurance, etc	LS	\$73,330.40	\$73,330.40
	2	102	Temporary Traffic Control, Complete	LS	\$5,861.68	\$5,861.68
	3	103	Erosion Control, Complete	LS	\$5,670.72	\$5,670.72
	4	104	Construction Staking, Complete	LS	\$8,400.00	\$8,400.00
	5	105	Site Demolition, Complete	LS	\$18,920.00	\$18,920.00
	6	106	Acceptance Testing, Complete	LS	\$5,600.00	\$5,600.00
						\$117,782.80
Street Improvements						
	7	201	Clearing, Grubbing & Demolition, Complete	LS	\$7,920.00	\$7,920.00
	8	202	Sawcutting, Complete	LS	\$1,320.00	\$1,320.00
	9	203	Earthwork, Complete	LS	\$20,259.65	\$20,259.65
	10	204	Type C Curb	LS	\$18,562.50	\$18,562.50
	11	205	4" Thick PCC Sidewalk	LS	\$27,912.50	\$27,912.50
	12	206	6" Thick PCC ADA Ramps & Wings	LS	\$7,562.50	\$7,562.50
	13	207	EV Charging Station New 6" Thick PCC & Monolithic Curb	LS	\$17,215.00	\$17,215.00
	14	208	Wheel Stops	LS	\$6,380.00	\$6,380.00
	15	209	1"-0" Crushed Rock Base	LS	\$38,920.00	\$38,920.00
	16	210	CL 'C' AC Pavement	LS	\$69,750.38	\$69,750.38
	17	211	6" Removable Bollards	LS	\$4,785.00	\$4,785.00
	18	212	6" Standard Bollard	LS	\$825.00	\$825.00
	19	213	EV Charging Station Striping and Marking	LS	\$5,912.50	\$5,912.50
						\$227,325.03
Pervious Concrete Paving complete if awarded						
	20	301	Pervious Concrete Rock Base Additive Alternate	LS	\$50,993.75	\$50,993.75
	21	302	Pervious Concrete Pavement Additive Alternate	LS	\$164,907.58	\$164,907.58
	22	303	Type C Curb for Pervious Pavement Border	LS	\$4,312.50	\$4,312.50
						\$220,213.83
					Base Bid Total:	\$345,107.83
					Total w/ Alternates	\$565,321.66